, STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

ROY COOPER JAMES H. TROGDON, III
GOVERNOR SECRETARY
June 8, 2017

Addendum No. 1

RE: Contract # C203959

WBS # 50473.3.1

STATE FUNDED

Wayne County (R-5719, U-5796)

US-117 At SR-1135 (Country Club Road) and SR-1120 (O’Berry Road)

June 20,2017 Letting
To Whom It May Concern:
Reference is made to the plans and proposal form furnished to you on this project.

The following revision has been made to the Roadway plans:

Sheet No. Revisions
TMP-A2-1 Revised the number of days in the second box on this sheet to agree
with the revision to the ICT as noted below

Please void Sheet No. TMP-A2-1 in your plans and staple the revised sheet thereto.

The following revisions have been made to the proposal:

Page No. Revisions
Note added that reads “Includes Addendum No. 1 Dated 06-08-
Proposal Cover ’s
2017”. ‘
Revised t t the addition of the project special provision
Table of Contents . “o r.eﬂ.e ctes on of the project sp ,e, al prov
entitled “Existing Signal Removal and Salvage
Revised the completion date within the project special provision
G-2 entitled “Intermediate Contract Time Number 3 And Liquidated
Damages”
G-32 Added the project special prov151on entitled “Existing Signal
Removal and Salvage”
Mailing Address: Telephone: (919) 707-6900 Location:
NC DEPARTMENT OF TRANSPORTATION Fax: (919) 250-4127 1020 BIRCH RIDGE DR.
CONTRACT STANDARDS AND DEVELOPMENT ~ Customer Service: 1-877-368-4968 RALEIGH, NC 27610

1591 MAIL SERVICE CENTER

RALEIGH, NC 27699-1591 Website: www.ncdot.gov



R-5719, U-5796 (C203959) Wayne County

Please void the Proposal Cover, Table of Contents, Page G-2 and Page No. G-32 in your
proposal and staple the revised pages thereto.

The contract will be prepared accordingly.

Sincerely,
DocuSigned by:

Fonal. o, Doengort, .

F81B6038A47A442...

Ronald. E. Davenport, Jr., PE
State Contract Officer

RED/jag
Attachments
cc: Mr. Lamar Sylvester, PE Mr. Ray Arnold, PE
Mr. Tim Little PE Ms. Theresa Canales, PE
Mr. Bobby Lewis, PE Mr. Mike Gwyn
Mr. Ken Kennedy, PE Ms. Penny Higgins
Ms. Jaci Kincaid Mr. Mitchell Dixon

Project File (2) Ms. Lori Strickland



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION
RALEIGH, N.C.

PROPOSAL

INCLUDES ADDENDUM No. 1 DATED 06-08-2017
DATE AND TIME OF BID oPENING:  JUNE 20, 2017 AT 2:00 PM

CONTRACT ID C203959
WBS 50473.3.1

FEDERAL-AID NO. STATE FUNDED

COUNTY WAYNE

T.LP. NO. R-5719, U-5796

MILES 1.975

ROUTE NO. US 117

LOCATION US-117 AT SR-1135 (COUNTRY CLUB ROAD) AND SR-1120 (O'BERRY
ROAD).

TYPE OF WORK  CONSTRUCT INTERCHANGES - GRADING, DRAINAGE, PAVING, & STRS.
NOTICE:

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE
GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING
ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD.
BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING
AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS
ON BIDDING, THE BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH
CAROLINA FOR LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING.

BIDS WILL BE RECEIVED AS SHOWN BELOW:

THISISA ROADWAY & STRUCTURE PROPOSAL

5% BID BOND OR BID DEPOSIT REQUIRED
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INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES:
(2-20-07) (Rev. 6-18-13) 108 SP1G14H

The Contractor shall complete the work required of Area 1, Phase I, Step #1 thru Area 1,
Phase III, Step #2 as described on Sheets TMP-A1-1 thru TMP-A1-1A and shall place and
maintain traffic on same.

The date of availability for this intermediate contract time is the date the Contractor elects to begin
the work.

The completion date for this intermediate contract time is the date which is Three Hundred Sixty
Five (365) consecutive calendar days after and including the date the Contractor begins this work.

The liquidated damages are Five Hundred Dollars ($500.00) per calendar day.

INTERMEDIATE CONTRACT TIME NUMBER 3 AND LIQUIDATED DAMAGES:
(2-20-07) (Rev. 6-18-13) 108 SP1G14 H

The Contractor shall complete the work required of Area 2, Phase I, Step #1 thru Area 2,
Phase 1V, Step #2 as described on Sheets TMP-A2-1 thru TMP-A2-1A and shall place and
maintain traffic on same.

The date of availability for this intermediate contract time is the date the Contractor elects to begin
the work.

The completion date for this intermediate contract time is the date which is Five Hundred Forty
Five (545) consecutive calendar days after and including the date the Contractor begins this work.

The liquidated damages are Five Hundred Dollars ($500.00) per calendar day.

PERMANENT VEGETATION ESTABLISHMENT:
(2-16-12) (Rev. 10-15-13) 104 SP1 G16

Establish a permanent stand of the vegetation mixture shown in the contract. During the period
between initial vegetation planting and final project acceptance, perform all work necessary
to establish permanent vegetation on all erodible areas within the project limits, as well as,
in borrow and waste pits. This work shall include erosion control device maintenance and
installation, repair seeding and mulching, supplemental seeding and mulching, mowing,
and fertilizer topdressing, as directed. All work shall be performed in accordance with the
applicable section of the 2012 Standard Specifications. All work required for initial vegetation
planting shall be performed as a part of the work necessary for the completion and acceptance of
the Intermediate Contract Time (ICT). Between the time of ICT and Final Project acceptance,
or otherwise referred to as the vegetation establishment period, the Department will be responsible
for preparing the required National Pollutant Discharge Elimination System (NPDES) inspection
records.

Once the Engineer has determined that the permanent vegetation establishment requirement has
been achieved at an 80% vegetation density (the amount of established vegetation per given area
to stabilize the soil) and no erodible areas exist within the project limits, the Contractor will be
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Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32, delete all
of line 32, the first sentence of the second paragraph and the first word of the second sentence of
the second paragraph.

STATE HIGHWAY ADMINISTRATOR TITLE CHANGE:
(9-18-12) SP1 G185

Revise the 2012 Standard Specifications as follows:

Replace all references to “State Highway Administrator” with “Chief Engineer”.

SUBLETTING OF CONTRACT: -
(11-182014) 108-6 SP1 G186

Revise the 2012 Standard Specifications as follows:

Page 1-66, Article 108-6 Subletting of Contract, line 37, add the following as the second
sentence of the first paragraph:

All requests to sublet work shall be submitted within 30 days of the date of availability or prior to
expiration of 20% of the contract time, whichever date is later, unless otherwise approved by the
Engineer.

Page 1-67, Article 108-6 Subletting of Contract, line 7, add the following as the second sentence
of the fourth paragraph:

Purchasing materials for subcontractors is not included in the percentage of work required to be
performed by the Contractor. If the Contractor sublets items of work but elects to purchase
material for the subcontractor, the value of the material purchased will be included in the total
dollar amount considered to have been sublet.

EXISTING SIGNAL REMOVAL AND SALVAGE:
(11-07-06)

At the appropriate time and when directed by the Engineer, the Contractor shall remove the
existing signal at the intersection of US-117 and SR-1120 O’Berry Road. The Contractor shall
dispose of all items associated with the signal except for the main cabinet and the two auxiliary
cabinets. The cabinets shall be salvaged and stockpiled for pickup by the NCDOT. Please contact
Mr. Gary Chatman, Traffic Signal Supervisor (252) 205-1174 when the cabinets become available
for pick up. There will be no direct payment for this work as it shall be included in the lump sum
price for “Clearing and Grubbing”.
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THIS PROJECT IS DIVIDED INTO TWO AREAS (SEE TMP-3) AS FOLLOWS:

AREA 1: U-5796: INTERCHANGE AT THE INTERSECTION OF US 117 (-L-) AND
0'BERRY ROAD (-Y8-).

AREA 2: R-5719: INTERCHANGE AT THE INTERSECTION OF US 117 (-L-) AND
COUNTRY CLUB ROAD (-Y1-).

NOTE: THE CONTRACTOR MAY WORK BOTH AREAS SIMULTANEOUSLY OR INDEPENDENTLY.

CONTRACTOR SHALL WORK IN A CONTINUOUS MANNER TO COMPLETE THE WORK IN
AREA 2, PHASE I, STEP 1 THRU AREA 2, PHASE IV, STEP 2 IN 545 CONSECUTIVE
DAYS (SEE INTERMEDIATE CONTRACT TIME AND SPECIAL PROVISIONS).

AREA 2
PHASING

PHASE I

STEP 1: - INSTALL WORK ZONE ADVANCE WARNING SIGNS ALONG EXISTING
US 117 (-L-), COUNTRY CLUB ROAD (-Y1-), RAMBLEWOOD DRIVE AND
US 117A (SEE ROADWAY STANDARD DRAWINGS NO. 1101.01, SHEET 2
OF 3).

NOTE: ADJUST WARNING SIGNS, AS DIRECTED BY THE ENGINEER, SO AS
NOT TO OVERLAP WORK ZONE SIGNAGE WHEN WORKING BOTH AREAS
SIMULTANEOUSLY.

- AS DIRECTED BY THE ENGINEER, INSTALL ONE (1) CHANGEABLE MESSAGE
SIGN ON EACH APPROACH OF US 117 (-L-) TO THE WORK AREA. THESE
CHANGEABLE MESSAGES SIGNS ARE TO BE UTILIZED TO INFORM & ALERT
THE TRAVELING PUBLIC TO TRAFFIC CONDITIONS AND MAY BE UTILIZED
FOR TRAFFIC CONTROL OPERATIONS DURING CONSTRUCTION.

STEP 2: - USING ROADWAY STANDARD DRAWINGS NO. 1101.02, SHEETS 1, 2, 3, 5 &
6 OF 15:

-- NB US 117 (-L-) (SEE CONSTRUCTION PLANS AND SHEETS TMP-A2-2
TO TMP-A2-7):

A. PLACE TEMPORARY PAVEMENT MARKINGS/MARKERS FOR A TEMPORARY
ONE-LANE, ONE-WAY TRAFFIC PATTERN ON THE MEDIAN LANE OF
NB US 117 (-L-) AND SHIFT TRAFFIC.

NOTE: MAINTAIN INTERSECTION ACCESS WITH COUNTRY CLUB
ROAD (-Y1-)

B. INSTALL PORTABLE CONCRETE BARRIER ALONG THE EAST SIDE OF
THE MEDIAN LANE OF NB US 117 (-L-).

PROJ. REFERENCE NO.

SHEET NO.

R-5719

TMP-A2-1

UTILIZING TEMPORARY 2:1 SLOPES, AS DIRECTED BY THE
ENGINEER, CONSTRUCT PROPOSED OUTSIDE WIDENING OF

NB US 117 (-L-), PROPOSED CULVERT EXTENSION OF
HEADWALLS & WING WALLS (BEHIND EXISTING GUARDRAIL),
PROPOSED OFF-RAMP "C" (-RAMP C-) AND PROPOSED
ON-RAMP "D" (-RAMP D-) UP TO, BUT NOT INCLUDING THE
FINAL LAYER OF SURFACE COURSE.

SB US 117 (-L-) (SEE CONSTRUCTION PLANS AND SHEETS TMP-A2-2
TO TMP-A2-7):

A.

CONSTRUCT TEMPORARY PAVEMENT ALONG THE MEDIAN LANE OF
SB US 117 (-L-), UP TO THE EDGE & ELEVATION OF THE
EXISTING.

PLACE TEMPORARY PAVEMENT MARKINGS/MARKERS FOR A TEMPORARY
ONE-LANE, ONE-WAY TRAFFIC PATTERN ON THE MEDIAN
LANE/TEMPORARY PAVEMENT OF SB US 117 (-L-) AND SHIFT
TRAFFIC.

NOTE: MAINTAIN INTERSECTION ACCESS WITH COUNTRY CLUB
ROAD (-Y1-)

INSTALL PORTABLE CONCRETE BARRIER ALONG THE WEST SIDE OF
THE MEDIAN LANE OF SB US 117 (-L-).

UTILIZING TEMPORARY 2:1 SLOPES, AS DIRECTED BY THE
ENGINEER, CONSTRUCT PROPOSED OUTSIDE WIDENING OF
SB US 117 (-L-), PROPOSED CULVERT EXTENSION OF
HEADWALLS & WING WALLS (BEHIND EXISTING GUARDRAIL),
PROPOSED OFF-RAMP "A" (-RAMP A-) AND PROPOSED
ON-RAMP "B" (-RAMP B-), UP TO, BUT NOT INCLUDING
THE FINAL LAYER OF SURFACE COURSE.

COUNTRY CLUB ROAD (-Y1-) (SEE CONSTRUCTION PLANS AND
SHEET TMP-A2-4):

REMOVE EXISTING CONCRETE ISLANDS ON COUNTRY CLUB
ROAD (-Y1-) AT THE INTERSECTIONS WITH US 117 (-L-) AND
REPAIR PAVEMENT AS REQUIRED TO HANDLE TRAFFIC.
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